STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 12/ 10/ 02 IN THE CI TY AND COUNTY OF SAN 12/ 11/ 02
CONTRACT NUMBER 04-0120C4 FRANCI SCO ON ROUTE 80 ON YERBA CONTRACT CCODE "A '’
LOCATI ON 04- SF-80-8.2/8.2 BUENA | SLAND 62 CONTRACT | TEMS
CONSTRUCT FOUNDATI ON AND COLUWN FEDERAL AID ACBR-080-1(090)N

| M 080- 1(090) N

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

PROPGCSALS | SSUED 71 FUND TOTAL HA4S3 29, 876, 000 TOTAL NUMBER OF WORKI NG DAYS 340
NUMBER OF BI DDERS 10 ENG NEERS EST 27,600, 000. 00 AMOUNT UNDER 12, 701, 262. 60 PERCENT UNDER EST 46. 02
PROGRAM ELEMENTS RAST
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1A 14, 898, 737. 40 6 WEST BAY BUI LDERS | NC 415 456-8972
00626859
B) 340 DAYS X 12300 P O BOX 3474 FAX 415 459- 0665
A+B) 19, 080, 737. 40 SAN RAFAEL CA 94912-3474
2 A 17,332, 195. 00 3 TUTCOR SALI BA CORPCRATI ON 818 362-8391
00426538
B) 285 DAYS X 12300 15901 OLDEN STREET FAX 818 364-8128
A+B) 20, 837, 695. 00 SYLMAR CA 91342
3 A 17,378, 047. 00 5 CALI FORNI A ENG NEERI NG 925 461-1500
MODERN CONTI NENTAL A JO NT 00758797
VENTURE
B) 282 DAYS X 12300 20 HAPPY VALLEY ROAD FAX 925 461-0510
A+B) 20, 846, 647. 00 PLEASANTON CA 94566
4 A 17, 243, 000. 00 7 KIEWT PACI FI C CO 925 686-3030
00433176
B) 308 DAYS X 12300 5000 MARSH DRI VE FAX 925 687-5143
A+B) 21, 031, 400. 00 CONCORD CA 94520
5 A 18, 285, 109. 00 2 M LLER THOVWPSON CONSTRUCTORS 510 215-5200
I NC 00787128
B) 340 DAYS X 12300 101 PARR BOULEVARD FAX 510 215-0515

A+B) 22,467,109. 00 RICHVOND CA 94801



04-0120C4
04- SF-80-8
12/ 10/ 02

18, 941, 673. 00
340 DAYS X 12300

23,123,673.00
19, 333, 664. 00
310 DAYS X 12300

23, 146, 664. 00
21, 254, 969. 00
310 DAYS X 12300

25, 067, 969. 00
21, 810, 554. 00
340 DAYS X 12300

25,992, 554. 00
24, 805, 879. 00
300 DAYS X 12300

28, 495, 879. 00

4

10

W LLI AM P YOUNG CONSTRUCTI ON
I NC

151 A OLD COUNTY ROAD

SAN CARLOS CA 94070

AVERI CAN ClI VI L CONSTRUCTORS
WEST COAST | NC

3701 MALLARD DRI VE

BENI CI A CA 94510

C C WERS | NC

P O BOX 2948

RANCHO CORDOVA CA 95741-2948
DI ABLO CONTRACTORS | NC

7 CROW CANYON COURT

SAN RAMON CA 94583

RANGER PI PELI NES

I NCORPORATED

P O BOX 24109

SAN FRANCI SCO CA 94124

FAX

FAX

FAX

FAX

FAX

650 620-0900
00732490
650 620-9484

707 746-8028
00526319
707 746-0936

916 635-9370
00331359
916 635-1527

925 552-8250
00732283
925 552-8254

415 822-3700
00417996
415 822-3703

Bl D245
PAGE 2
12/ 11/ 02



04-0120C4 Bl D245

04- SF-80-8 PAGE 3
12/ 10/ 02 12/ 11/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 CARONE AND COVPANY EXCAVATI ON

CONCORD CA
CONDON' JOHNSON PI LES
CAKLAND CA
REG ONAL STEEL REBAR

TRACY CA



04-0120C4 Bl D245

04- SF-80-8 PAGE 4

12/ 10/ 02 12/ 11/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 H D P COVPANY BORI NG
ORANGEVALE CA
MALCOLM DRI LLI NG CAST I N DRI LLED HCOLE
HAYWARD CA
NEI LS CONTROLLED BLASTI NG DRI LLI NG, BLASTI NG SLOPE AND STABI LI ZATI ON
NEWCASTLE CA
REG ONAL STEEL REI NFORCI NG STEEL
TRACY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 NI LES CONTROLLED BLASTI NG DRI LLI NG AND BLASTI NG ( PARTI AL)
NEWCASTLE CA
REG ONAL STEEL REBAR ( PARTI AL)
TRACY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 Cl R MELE ELECTRIC ELECTRI CAL
RI CHMOND CA
CONDON' JOHNSON CAST I N DRI LLED HCOLE
CAKLAND CA
LAWRENCE CONSTRUCTI ON CONCRETE ( PARTI AL)
OAKLAND CA

CONTI NUED ON NEXT PAGE



04-0120C4 Bl D245
04- SF-80-8 PAGE 5
12/ 10/ 02 12/ 11/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 NEI LS CONTROLLED BLASTI NG DRI LL AND SHOOT
NEWCASTLE CA
NI TTA CONSTRUCTI ON ERCSI ON CONTRCL
LOOM S CA
NORTH AMERI CAN FENCE COMPANY AND SUPPLY FENCI NG
OAKLAND CA
REG ONAL STEEL REBAR
TRACY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 COLEVMAN STEEL REBAR ( PARTI AL)

CONTI NUED

930 SHI LOH ROAD BLDG 40 STE E
W NDSOR CA 95492

CONDON  J OHNSON
1840 EMBARCADERO
CAKLAND CA 94604

HANDY REBAR SERVI CES | NC
1101 A EMBARCADERO VEEST
CAKLAND CA 94607

JENSEN DRI LLI NG COVPANY
75 HENDERSON AVENUE
EUGENE OR

SPECI ALTY CRUSHI NG

7817 OAKPORT STREET STE 220
CAKLAND CA 94621

ON NEXT PAGE

DRI LLI NG

REBAR ( PARTI AL)

HORI ZONTAL DRI LLI NG

ON SI TE CRUSHI NG



04-0120C4
04- SF-80-8
12/ 10/ 02
L

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 6

12/ 11/ 02
ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 WESTERN BLASTI NG TECHNOLOG ES | NC
2689 HI GHWAY 20
MARYSVI LLE CA 95901

Bl DDER | D NAME AND ADDRESS

BLASTI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 CONDON J OHNSON
OAKLAND CA

CROSS COUNTRY HDI
ANTI OCH CA

NEI LS CONTROLLED BLASTI NG
NEWCASTLE CA

REG ONAL STEEL
TRACY CA

Bl DDER | D NAME AND ADDRESS

CAST IN DRI LLED HOLE PI LE AND DRI LL ROCK SOCKET

DI RECTI ONAL BORI NG

BLASTI NG

REBAR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

CONTI NUED ON NEXT PAGE

DRAI NAGE

ELECTRI CAL

ERCSI ON CONTROL



04-0120C4
04- SF-80-8
12/ 10/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 7

12/ 11/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

COLEVAN STEEL
W NDSOR CA

CONDON  JOHNSON
OAKLAND CA

NEI LS CONTROLLED BLASTI NG
AUBURN CA

Bl DDER | D NAME AND ADDRESS

FENCI NG

SHOTCRETE

REBAR ( PARTI AL)

CAST I N DRI LLED HCOLE

BLASTI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

MORI SOLI CONSTRUCTI ON | NC
LI VERMORE CA

REG ONAL STEEL
TRACY CA

SHI MM CK CLSEN JO NT VENTURE
HAYWARD CA

SHI MM CK OLSEN JO NT VENTURE
HAYWARD CA

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

CONTI NUED ON NEXT PAGE

ELECTRI CAL

REBAR

CAST I N DRILLED HCLE PI LI NG AND FENCI NG

CLEARI NG GRUBI NG, STRUCTURE EXCAVATI ON, UNDERGROUND

ERCSI ON CONTRCL



04-0120C4
04- SF-80-8
12/ 10/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 8
12/ 11/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

THOWPSON METAL FABRI CATI ON
VANCOUVER VWA

Bl DDER | D NAME AND ADDRESS

STRUCTURAL STEEL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

CHAVEZ FENCE
CAVPBELL CA

CONDON J OHNSON
OAKLAND CA

DRI LL TECH
ANTI OCH CA

HARRI' S SALANI' S AND BAY AREA
LI VERMORE CA

JEFFCO PAI NTI NG
VALLEJO CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

R AND W CONCRETE
SOQUTH SAN FRANCI SCO CA

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

FENCI NG

DRI LLI NG

SHORI NG

REBAR

PAI NTI NG

ELECTRI CAL

CONCRETE ( PARTI AL)

ERCSI ON CONTROL



04-0120C4 Bl D245

04- SF-80-8 PAGE 9

12/ 10/ 02 12/ 11/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BAYWOOD ENVI RONVENTAL STORM WATER POLUTI ON PREVENTI ON PLAN
SACRAMENTO CA
KElI TH PETERSON DRI LLI NG AND BLASTI NG
P O BOX 5265
VALLEJO CA
LANE SAFETY COVPANY TRAFFI C CONTROL
340 VEST CHANNEL ROAD
BENICIA CA
MALCOLM DRI LLI NG CAST IN DRILLED HCOLE PI LE
HAYWARD CA
MORI SOLI CONSTRUCTI ON ELECTRI CAL
P O BOX 2762

LI VERMORE CA

MUNI CON VI DEO SURVEY
1300 22ND STREET
SAN FRANCI SCO CA

NORTH AMERI CAN FENCE AND SUPPLY TEMPORARY FENCE
OAKLAND CA
STONE ENG NEERI NG CONCRETE

1101 LOVESI DGE
PI TTSBURG CA

SUPERI OR HYDROSEEDI NG HYDROSEEDI NG
WATSONVI LLE CA



04-0120C4 Bl D245

04- SF- 80- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
12/ 10/ 02 12/ 11/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 029926 ELECTRONI C MOBI LE DAI LY DAl RY COWPUTER LS LUMP SUM 5, 000. 00* 5, 000. 00
SYSTEM DATA DELI VERY
2 029927 PHOTO SURVEY OF EXI STI NG FACI LI TI ES LS LUMP SUM 15, 000. 00* 15, 000. 00
3 070010 PROGRESS SCHEDULE ( CRI Tl CAL PATH) LS LUMP SUM 35, 500. 00* 35, 500. 00
4 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 1, 091, 450. 00* 1,091, 450. 00
5 029928 TEMPORARY FENCE (TYPE CL-2.4) W TH M 420 19. 00 7, 980. 00
BARBED W RE EXTENSI ON ARMS
6 029929 3.66 M TEMPORARY GATE (TYPE CL- 2. 4) EA 1 500. 00 500. 00
W TH BARBED W RE EXTENSI ON ARMS
7 071325 TEMPORARY FENCE ( TYPE ESA) M 278 17.00 4,726.00
8 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 7, 000. 00* 7, 000. 00
PREVENTI ON PLAN
9 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00* 10, 000. 00
10 029930 TURBI DI TY CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00
11 029931 NON- STORM WATER DI SCHARGES LS LUMP SUM 10, 000. 00* 10, 000. 00
12 074025 TEMPORARY SOl L STABI LI ZER MR 2, 000 1.50 3, 000. 00
13 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 23 2,500. 00 57, 500. 00
14 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 2 2, 500. 00 5, 000. 00
15 074034 TEMPORARY COVER M2 1, 000 10. 00 10, 000. 00
16 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 3, 500. 00* 3, 500. 00
17 029932 TEMPORARY FENCE ( TYPE W 1. 8) M 91 30. 00 2, 730. 00
18 029933 REMOVE WATERMAI N M 3 625. 00 1, 875. 00
19 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 30, 000. 00* 30, 000. 00
20 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 16, 015 90. 00 1, 441, 350. 00
21 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 3, 900 125. 00 487, 500. 00
22 194001 DI TCH EXCAVATI ON VB 50 1, 100. 00 55, 000. 00
23 203003 STRAW ( EROSI ON CONTROL) TONN 2 300. 00 600. 00
24 203014 FI BER ( EROSI ON CONTROL) KG 370 1. 00 370. 00
25 029934 EROSI ON CONTROL ( TYPE B) M2 810 39. 00 31, 590. 00
26 203021 FI BER ROLLS M 80 9. 00 720. 00
27 203024 COVPCST ( EROSI ON' CONTROL) KG 1,130 1. 00 1, 130. 00
28 029935 MOVE | N OUT ( TEMPORARY SOl L EA 3 900. 00 2, 700. 00
STABI LI ZER/ ERCS| ON' CONTROL)
29 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 70 56. 00 3, 920. 00
30 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 84 5. 00 420. 00
31 (S) 049139 2.5 M CAST- | N- DRI LLED HOLE CONCRETE M 40 10, 000. 00 400, 000. 00
Pl LI NG (ROCK SOCKET)
32 (S) 049140 H GH STRENGTH PRESTRESSI NG RCD (75 M) LS LUMP SUM 281, 000. 00* 281, 000. 00



04- 0120C4 Bl D245
04- SF- 80- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
12/ 10/ 02 12/ 11/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
33 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 7,417 253. 00 1, 876, 501. 00
34 (F) 510053 STRUCTURAL CONCRETE, BRI DGE MB 3,993 787. 00 3,142, 491. 00
35 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 770 773. 00 595, 210. 00
36 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3.2 3, 000. 00 9, 600. 00
37 (SF) 520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 2,147,000 1.21 2,597, 870. 00
38 (SF) 520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 145, 000 .95 137, 750. 00
39 (SF) 049141 HEADED BAR REI NFORCEMENT EA 1,536 37. 00 56, 832. 00
40 ( SF) 550203 FURNI SH STRUCTURAL STEEL ( BRI DGE) KG 258, 500 4.33 1, 119, 305. 00
41 (SF) 550204 ERECT STRUCTURAL STEEL (BRI DGE) KG 258, 500 .91 235, 235. 00
42 (S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 38, 810. 00* 38, 810. 00
43 029936 300 MM PLASTI C Pl PE ( HDPE) M 6 200. 00 1, 200. 00
44 650068 375 MM RElI NFORCED CONCRETE PI PE M 44 200. 00 8, 800. 00
45 (S) 049142 DRAI N Pl PE LS LUMP SUM 150, 000. 00* 150, 000. 00
46 049143 200 MM WATER MAI N M 70 60. 00 4, 200. 00
47 705221 375 MM CONCRETE FLARED END SECTI ON EA 1 1, 650. 00 1, 650. 00
48 721009 ROCK SLOPE PROTECTI ON VB 1 2, 500. 00 2, 500. 00
(FACING METHOD B)
49 729010 ROCK SLOPE PROTECTI ON FABRI C MR 3 500. 00 1, 500. 00
50 731517 M NOR CONCRETE ( GUTTER) VB 9 850. 00 7, 650. 00
51 750001 M SCELLANEOUS | RON AND STEEL KG 400 5. 00 2, 000. 00
52 029937 EMBED PLATE KG 620 18. 00 11, 160. 00
53 (SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 16, 200 1.80 29, 160. 00
54 029938 Pl ER CONDUI T AND TRAY SUPPORT KG 1, 956 5. 40 10, 562. 40
ANCHORAGE SYSTEM
55 800385 CHAI N LI NK FENCE (TYPE CL-1.2) M 90 76. 00 6, 840. 00
56 029939 CHAI N LI NK FENCE (TYPE CL-2.4, BLACK M 150 100. 00 15, 000. 00
VI NYL- CLAD) W TH BARBED W RED
57 802184 1.8 M CHAIN LI NK GATE (TYPE CL-1.2) EA 2 815. 00 1, 630. 00
58 029940 3.66 M CHAIN LI NK GATE( TYPE CL- 2. 4, EA 2 1, 500. 00 3, 000. 00
BLACK VI NYL- CLAD) W TH BARBED W RED
59 029941 GROUNDI NG FOR W2 FOUNDATI ONS LS LUMP SUM 2, 340. 00* 2, 340. 00
60 029942 ELECTRI CAL UTI LI TI ES REMOVAL LS LUMP SUM 4, 880. 00* 4, 880. 00
61 029943 I NSTALL FI RE HYDRANT EA 2 6, 500. 00 13, 000. 00
62 999990 MOBI LI ZATI ON LS LUMP SUM 800, 000. 00* 800, 000. 00
A) 14, 898, 737. 40

B) 34 DAYS X 12300

A+B) 19, 080, 737. 40



| TEM
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04-0120C4
04- SF-80-8
12/ 10/ 02

24, 600.

1, 200, 000.
40.

750.

35.

10, 000.
35, 000.
15, 000.
10, 000.

2.

2, 000.

6, 800.

39.

12, 000.
40.

1, 000.

30, 000.
330.

138.

25.

600.

2.

30.

30.

1.

2,400.

70.

4.

10, 000.
266, 000.
338.

338.

664.

2, 000.

.90
.90
.00

00
00
00
00
00*
00
00
00*
00
00
00
00
00
00
00
00
00
00
00
00
00*
00
00
00
00

24600.
1200000.
16800.
750.
9730.
10000.
35000.
15000.
10000.
4000.
46000.
13600.
39000.
12000.
3640.
3000.
30000.
5284950.
538200.
1250.
1200.
740.
24300.
2400.
1130.
7200.
4900.
336.
400000.
266000.
2506946.
1349634.
511280.
6400.
1932300.
130500.
4608.

SUMMARY

OF

REMA/

15, 000.

. 00*
.00
.00
. 00*
.00
.00
.00
.00
.00
.00
.00
.50
.00
.00
.00
.00
. 00*
.00
.00
.00
.00
.32
.67
.00

15000.
1300000.
21000.
2000.
8340.
10000.
50000.
5000.
50000.
3200.
27600.
10000.
13000.
7500.
2730.
600.
30000.
2898715.
206700.
5000.
980.
370.
36450.
2000.
1695.
1500.
4200.
336.
345000.
500000.
2469861.
1996500.
629860.
17600.
2834040.
242150.
76800.

N |

NG BI DDERS
FOURTH

Bl D AMOUNT
5, 000. 00* 5000
15, 000. 00~ 15000.
13, 000. 00* 13000.
1, 500, 000. 00~ 1500000.
20. 00 8400.
250. 00 250.
10. 00 2780.
5, 000. 00* 5000.
65, 000. 00* 65000.
9, 200. 00* 9200.
130, 000. 00* 130000.
1.50 3000.
1, 250. 00 28750.
3, 300. 00 6600.
8. 00 8000.
5, 000. 00* 5000.
12. 00 1092.
400. 00 1200.
30, 000. 00* 30000.
182. 00 2914730.
131. 00 510900.
35. 00 1750.
500. 00 1000.
1.00 370.
20. 00 16200.
23.00 1840.
1.00 1130.
1, 500. 00 4500.
60. 00 4200.
3.50 294.
9, 100. 00 364000.
360, 000. 00* 360000.
357.00 2647869.
465. 00 1856745.
520. 00 400400.
1, 400. 00 4480.
1.13 2426110.
1.26 182700.
37.00 56832.

Bl D245
PAGE 12
12/ 11/ 02
FI FTH
Bl D AMOUNT
5, 000. 00* 5000
20, 000. 00* 20000.
35, 000. 00* 35000.
2,700, 000. 00* 2700000.
100. 00 42000.
2,500. 00 2500.
7.50 2085.
3, 000. 00~ 3000.
30, 000. 00* 30000.
5, 000. 00~ 5000.
20, 000. 00* 20000.
1.75 3500.
250. 00 5750.
2,500. 00 5000.
5.25 5250.
3, 500. 00* 3500.
60. 00 5460.
2, 000. 00 6000.
30, 000. 00* 30000.
120. 00 1921800.
20. 00 78000.
60. 00 3000.
775.00 1550.
2.00 740.
8. 00 6480.
32.00 2560.
2.00 2260.
2,500. 00 7500.
90. 00 6300.
4.00 336.
15, 000. 00 600000.
285, 000. 00* 285000.
460. 00 3411820.
625. 00 2495625.
875. 00 673750.
1, 500. 00 4800.
1.25 2683750.
1.25 181250.
35. 00 53760.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61

62
TOT

04-0120C4

04- SF-80-8 SUMMARY OF REMA/
12/ 10/ 02
SECOND THI RD
BI D AMOUNT BI D AMOUNT
3.50 904750. 00 5. 00 1292500. 00
.63 162855. 00 1.00 258500. 00
35, 000. 00* 35000. 00 10, 000. 00* 10000. 00
1, 000. 00 6000. 00 800. 00 4800. 00
860. 00 37840. 00 700. 00 30800. 00
125, 000. 00* 125000. 00 60, 000. 00* 60000. 00
507. 00 35490. 00 270. 00 18900. 00
10, 000. 00 10000. 00 350. 00 350. 00
1, 500. 00 1500. 00 100. 00 100. 00
100. 00 300. 00 100. 00 300. 00
1, 000. 00 9000. 00 1, 200. 00 10800. 00
4.00 1600. 00 2.50 1000. 00
2.00 1240. 00 10. 00 6200. 00
4.00 64800. 00 5.50 89100. 00
21.00 41076. 00 20. 00 39120. 00
40. 00 3600. 00 40. 00 3600. 00
45. 00 6750. 00 50. 00 7500. 00
750. 00 1500. 00 1, 500. 00 3000. 00
750. 00 1500. 00 2, 000. 00 4000. 00
5, 000. 00~ 5000. 00 2, 350. 00* 2350. 00
10, 000. 00* 10000. 00 4, 900. 00* 4900. 00
5, 000. 00 10000. 00 3, 750. 00 7500. 00
1, 390, 000. 00* 1390000. 00 1,677, 000. 00* 1677000. 00
A) 17,332, 195. 00 A) 17,378, 047. 00
B) 285 DAYS X 12300 B) 282 DAYS X 12300
A+B) 20, 837, 695. 00 A+B) 20, 846, 647. 00

NI NG BIDDERS
FOURTH
BI D AMOUNT
4.65  1202025.00
1. 50 387750. 00
40, 000. 00* 40000. 00
200. 00 1200. 00
320. 00 14080. 00
60, 000. 00* 60000. 00
400. 00 28000. 00
550. 00 550. 00
700. 00 700. 00
30. 00 90. 00
510. 00 4590. 00
2.50 1000. 00
30. 00 18600. 00
3.00 48600. 00
13. 00 25428. 00
76. 00 6840. 00
115. 00 17250. 00
820. 00 1640. 00
1, 700. 00 3400. 00
2, 200. 00* 2200. 00
25, 000. 00* 25000. 00
2. 500. 00 5000. 00
1,755, 735. 00  1755735. 00
A) 17, 243, 000. 00
B) 308 DAYS X 12300
A+B) 21, 031, 400. 00

Bl D245
PAGE 13
12/ 11/ 02
FI FTH
Bl D AMOUNT
4.25 1098625. 00
.35 90475. 00
40, 000. 00* 40000. 00
250. 00 1500. 00
400. 00 17600. 00
50, 000. 00* 50000. 00
200. 00 14000. 00
600. 00 600. 00
210. 00 210. 00
4.00 12. 00
625. 00 5625. 00
3. 00 1200. 00
30. 00 18600. 00
3. 00 48600. 00
6. 00 11736. 00
35. 00 3150. 00
75. 00 11250. 00
775. 00 1550. 00
1,525.00 3050. 00
5, 000. 00~ 5000. 00
10, 000. 00* 10000. 00
1, 500. 00 3000. 00
1, 500, 000. 00* 1500000. 00
A) 18, 285, 109. 00
B) 340 DAYS X 12300
A+B) 22,467, 109. 00



| TEM
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04-0120C4
04- SF-80-8
12/ 10/ 02

29, 850.

.55
.00
.00
.00
. 00*
.00
.00
. 00*
.00
.00
.60
.00
.90
.40
.75
.20
.00
.00
.00
13, 907.
391, 223.
308.
694.
766.

1, 010.
1.

1.

29.

00
00*
00
00
50
00
32
05
00

29850.
3230000.
19320.
1000.
4170.
2000.
115000.
11000.
77000.
3100.
49565.
40000.
20000.
6500.
3640.
19500.
30000.
1681575.
429000.
3530.
972.

333.
67554.
1820.
1356.
150.
3920.
336.
556280.
391223.
2284436.
2771142.
590205.
3232.
2834040.
152250.
44544,

SUMMARY

OF

REMA/

30, 000.
1, 600, 000.
20.
250.
20.

15, 000.
50, 000.
25, 000.
25, 000.
10.

500.

1, 500.
20.

5, 000.
30.
500.
30, 000.
200.
100.
100.
350.

1.

1.

15.

1.

1, 500.
100.

3.

10, 000.
275, 000.
550.
600.
400.

1, 000.
1.

1.

55.

00*
00
00
00*
00
00
00
00
00
00
00
00
00
00
50
00
00*
00
00
00
00
30
45
00

30000.
1600000.
8400.
250.
5560.
15000.
50000.
25000.
25000.
20000.
11500.
3000.
20000.
5000.
2730.
1500.
30000.
3203000.
390000.
5000.
700.

370.

810.
1200.
1130.
4500.
7000.
294.
400000.
275000.
4079350.
2395800.
308000.
3200.
2791100.
210250.
84480.

N |

NG BI DDERS
El GHTH
Bl D AMOUNT

5, 000. 00* 5000
10, 000. 00~ 10000.
15, 000. 00* 15000.
1, 100, 000. 00~ 1100000.
40. 00 16800.
1, 000. 00 1000.
7.00 1946.
20, 000. 00* 20000.
25, 000. 00* 25000.
15, 000. 00~ 15000.
10, 000. 00* 10000.
3. 00 6000.
1, 000. 00 23000.
5, 000. 00 10000.
10. 00 10000.
1, 750. 00* 1750.
25. 00 2275.
2,500. 00 7500.
30, 000. 00* 30000.
485. 00 7767275.
40. 00 156000.
50. 00 2500.
500. 00 1000.
1.00 370.
2.50 2025.
25.00 2000.
1.20 1356.
300. 00 900.
60. 00 4200.
5.00 420.
15, 000. 00 600000.
250, 000. 00* 250000.
375. 00 2781375.
359. 00 1433487.
400. 00 308000.
950. 00 3040.
1.20 2576400.
.90 130500.
25.00 38400.

Bl D245
PAGE 14
12/ 11/ 02
NI NTH
Bl D AMOUNT
5, 000. 00* 5000
5, 000. 00~ 5000.
10, 000. 00* 10000.
1, 200, 000. 00~ 1200000.
100. 00 42000.
1, 000. 00 1000.
20. 00 5560.
5, 000. 00~ 5000.
30, 000. 00* 30000.
20, 000. 00* 20000.
20, 000. 00* 20000.
2.00 4000.
500. 00 11500.
1, 500. 00 3000.
5. 00 5000.
2, 000. 00* 2000.
200. 00 18200.
100. 00 300.
30, 000. 00* 30000.
270. 00 4324050.
60. 00 234000.
100. 00 5000.
600. 00 1200.
1.00 370.
100. 00 81000.
40. 00 3200.
1.00 1130.
3, 000. 00 9000.
70. 00 4900.
4.00 336.
8, 000. 00 320000.
400, 000. 00~ 400000.
360. 00 2670120.
700. 00 2795100.
700. 00 539000.
1, 500. 00 4800.
1.50 3220500.
1.50 217500.
40. 00 61440.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61

62
TOT

04-0120C4

Y

30.

10.

75.
110.
800.
500.
000.
000.
000.
000.

OF

.00

40
00*

.00

00
00*

.00
.00
.00
.00
.00
.50

00

.00

00
00
00
00
00
00*
00*
00
00*

19, 333, 664. 00

1034000.
361900.
50000.
600.
4400.
60000.
14000.
500.
150.
30.
3150.
1000.
18600.
64800.
19560.
6750.
16500.
1600.
3000.
5000.
20000.
4000.
1600000.

REMA/

04- SF- 80- 8 SUMMAR
12/ 10/ 02
SI XTH
Bl D AMOUNT Bl D
4.00  1034000. 00
. 38 98230. 00
39, 000. 00* 39000. 00 50,
500. 00 3000. 00
242. 00 10648. 00
113, 066. 00* 113066. 00 60,
300. 00 21000. 00
1, 334. 00 1334. 00
1,013.00 1013. 00
157. 00 471. 00
953. 00 8577. 00
2.00 800. 00
38. 60 23932. 00
7.00 113400. 00
20. 00 39120. 00
40. 00 3600. 00
53. 00 7950. 00
700. 00 1400. 00
1, 100. 00 2200. 00 1,
2, 340. 00* 2340. 00 5,
4, 880. 00* 4880. 00 20,
6, 500. 00 13000. 00 2,
1,894, 169. 00*  1894169. 00 1, 600,
A) 18, 941, 673. 00 A)
B) 340 DAYS X 12300 B)

A+B) 23,123, 673. 00 A+B)

310 DAYS X 12300

NI NG B

A
B)

A+B)

50,

3,

1,

10,

10,

7,
2,100,

| DDERS
El GHTH
AMOUNT

5. 00 1292500.
.75 193875.
000. 00* 50000.
525. 00 3150.
900. 00 39600.
000. 00* 3000.
375. 00 26250.
300. 00 300.
700. 00 1700.
5.00 15.
600. 00 5400.
3. 00 1200.
10. 00 6200.
6. 00 97200.
10. 00 19560.
50. 00 4500.
30. 00 4500.
625. 00 1250.
125. 00 250.
000. 00* 10000.
000. 00* 10000.
500. 00 15000.
000. 00* 2100000.
21, 254, 969. 00

310 DAYS X 12300

25,067, 969. 00

B) 340 DAYS X 12300

Bl D245
PAGE 15
12/ 11/ 02
NI NTH
BI D AMOUNT
9.00  2326500.
3.00 775500.
20, 000. 00* 20000.
300. 00 1800.
500. 00 22000.
60, 000. 00* 60000.
500. 00 35000.
1, 000. 00 1000.
500. 00 500.
500. 00 1500.
1, 500. 00 13500.
10. 00 4000.
20. 00 12400.
4.00 64800.
8. 00 15648.
30. 00 2700.
70. 00 10500.
1, 500. 00 3000.
2, 000. 00 4000.
10, 000. 00* 10000.
10, 000. 00* 10000.
3, 000. 00 6000.
2,100, 000. 00*  2100000.
A) 21, 810, 554. 00



04-0120C4 Bl D245

04- SF-80-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 16
12/ 10/ 02 12/ 11/ 02
| TEM TENTH
Bl D AMOUNT

1 20, 000. 00* 20000. 00

2 14, 000. 00~ 14000. 00

3 100, 000. 00* 100000. 00

4 1, 050, 000. 00~ 1050000. 00

5 90. 00 37800. 00

6 800. 00 800. 00

7 15. 00 4170. 00

8 10, 000. 00~ 10000. 00

9 20, 000. 00* 20000. 00
10 2, 000. 00* 2000. 00
11 10, 000. 00* 10000. 00
12 2.00 4000. 00
13 200. 00 4600. 00
14 1, 000. 00 2000. 00
15 5. 00 5000. 00
16 8, 000. 00* 8000. 00
17 30. 00 2730. 00
18 200. 00 600. 00
19 88, 000. 00* 88000. 00
20 275. 00 4404125. 00
21 80. 00 312000. 00
22 100. 00 5000. 00
23 500. 00 1000. 00
24 1.00 370. 00
25 20. 00 16200. 00
26 25.00 2000. 00
27 1.00 1130. 00
28 50. 00 150. 00
29 60. 00 4200. 00
30 4.00 336. 00
31 15, 000. 00 600000. 00
32 350, 000. 00* 350000. 00
33 470. 00 3485990. 00
34 876. 00 3497868. 00
35 1, 300. 00 1001000. 00
36 1, 000. 00 3200. 00
37 1.70 3649900. 00
38 1.60 232000. 00
39 50. 00 76800. 00




04-0120C4 Bl D245

04- SF-80-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 17
12/ 10/ 02 12/ 11/ 02
| TEM TENTH
Bl D AMOUNT

40 12. 00 3102000. 00
41 1.00 258500. 00
42 25, 000. 00* 25000. 00
43 100. 00 600. 00
44 600. 00 26400. 00
45 10, 000. 00~ 10000. 00
46 200. 00 14000. 00
47 2, 000. 00 2000. 00
48 200. 00 200. 00
49 10. 00 30. 00
50 500. 00 4500. 00
51 6. 00 2400. 00
52 6. 00 3720. 00
53 5.00 81000. 00
54 10. 00 19560. 00
55 30. 00 2700. 00
56 60. 00 9000. 00
57 700. 00 1400. 00
58 1, 200. 00 2400. 00
59 2, 500. 00* 2500. 00
60 5, 000. 00* 5000. 00
61 3, 000. 00 6000. 00
62 2,200, 000. 00* 2200000. 00




